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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY AT
VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 21, 2004.  The original bid opening date was previously postponed
indefinitely under Addendum No. 1 dated April 1, 2004.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Project Plans, the Notice
to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification
Number 5 dated 4/2/04.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 2, 3, 4, 5, 7, 8, 9, 10, 12, 14, 15, 16, 17, 19, 21, 22, 23, 24, 25, 26, and 28 are revised.  Half-sized
copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 12A, 21A and 27A are added.  Half-sized copies of the added sheets are attached for addition to the
project plans.

In the Special Provisions, Section 4, BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES, is replaced as attached.

In the Special Provisions, Section 10-1.46, BIOLOGICAL MONITOR, is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 1 and 10 are revised, Items 68 and 69 are added and Item 67
is deleted as attached.
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To Proposal and Contract book holders:

Replace the pages 3 and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and
6 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or

the attorney appointed and authorized to represent the Department of Transportation.
The work shall be diligently prosecuted to completion before the expiration of 75 WORKING DAYS beginning on the

fifteenth calendar day after approval of the contract.
The Contractor shall pay to the State of California the sum of $ 1,800 per day, for each and every calendar day's delay in

finishing the work in excess of the number of working days prescribed above.

CONTRACT NO. 04-1S1704
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10-1.46  BIOLOGICAL MONITOR
Biological Monitor(s) will be required on this project to monitor for the presence of the California Red Legged Frog

(CRLF) and San Francisco Garter Snake (SFGS).
The Contractor shall furnish the Biological Monitor.  Each Biological Monitor shall be permitted by the U.S. Fish and

Wildlife Service to handle listed species, specifically including the San Francisco garter snake and California red-legged frog.
The Contractor shall provide the Resident Engineer with the names of the Biological Monitors, including all certifications
and documentation to substantiate their qualifications to perform biological monitoring as specified in these Special
Provisions, five working days prior to the start of monitoring work.

The Contractor's and Biological Monitor(s) attention is directed to the temporary perimeter barrier shown on the plans.
Biological Monitoring will be required during the installation of the temporary perimeter barrier and any construction

activities thereafter, within the area of the temporary perimeter barrier, including removal of the barrier when construction
activities are completed.

The Biological Monitor shall be present for the installation and removal of the temporary perimeter barrier.  During
barrier installation and removal, the Monitor shall visually survey the entire area, inspecting under rocks, wood or other
debris, and shaking vegetation to flush wildlife in those areas where the barrier shall be install or removed immediately prior
to any installation or removal activity.

During construction activities within the temporary perimeter barrier, the Biological Monitor shall conduct monitoring
one hour prior to the initiation of work each day, and provide intermittent monitoring, consisting of two additional site visits
during the course of the work to ensure permit compliance.  Prior to the start of the work shift, the Monitor shall monitor the
area for a minimum of half an hour or more to ensure the work area is clear from listed species.  Intermittent monitoring
during construction activities shall be performed for a minimum of half an hour or more to ensure listed species have not re-
entered the work area.  Construction work need not be stopped during intermittent monitoring, unless deemed necessary by
the Monitor for project access or safety reasons.  The monitoring shall consist of a survey of the area within the temporary
perimeter barrier including at a minimum the following activities:  visual surveys of the entire area; inspecting under rocks,
wood, or other debris; inspecting under and in any construction equipment and material stored within the temporary
perimeter barrier; and "shaking" of any vegetation within the temporary perimeter barrier to flush wildlife.  Equipment such
as, but not limited to a spotlight and a wooden stick may be used during the monitoring process.

The Biological Monitor shall inspect the temporary perimeter barrier for barrier integrity prior to the start of the work
shift.  If the barrier is found not to be in condition to exclude California red-legged frog or San Francisco garter snake, the
Biological Monitor shall immediately inform the Engineer and Contractor and corrective action shall be taken immediately
by the Contractor.

The Biological Monitor shall maintain records of monitoring efforts that include the beginning and ending time of
monitoring work and a statement clearly stating whether specified species were present or absent, the time when such species
were found, condition of the temporary perimeter barrier, and describing any actions taken.  The Biological Monitor shall
maintain complete records in their possession while conducting monitoring activities and shall immediately surrender records
to the Engineer upon request.  All monitoring records shall be provided to the Resident Engineer upon completion of the
monitoring work.

Should the Biological Monitor or Contractor staff encounter a California red-legged frog or San Francisco garter snake,
construction activities within the temporary perimeter barrier shall be immediately halted.  The Engineer shall be
immediately notified.  As approved by the U.S. Fish and Wildlife Service, the biological monitor shall move the individual
San Francisco garter snake(s) or California red-legged frog(s) out of all construction zones.  The Contractor shall not resume
work within the temporary barrier without the written approval of the Engineer.

The Biological Monitor shall perform a pre-construction employee education program prior to the start of construction.
All Contractor personnel working on the project shall attend the program.  The employee education program shall include
descriptions of San Francisco garter snake and California red-legged frog, photographs of both species, information regarding
the duties of the Biological Monitor, contact information for the Biological Monitor, and shall direct the Contractor
employees to immediately notify the Biological Monitor should a Contractor employee encounter a California red-legged
frog or San Francisco garter snake or species with a similarity of appearance during the progress of the work.

The contract lump sum price paid for Biological Monitor shall include full compensation for furnishing all labor,
materials, tools, equipment and incidentals, and for doing all the work involved in Biological Monitoring, including but not
limited to training, record keeping, site visits, perimeter barrier inspection, and related monitoring activities.  Any delays or
stoppage of work to the Contractor's operations resulting from compliance with monitoring activities shall be considered as
included in the lump sum price paid for Biological Monitor and no additional compensation will be allowed therefor.

If, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay
in approving work related to the Biological Monitor's work, the Contractor will be compensated for such delays to the extend
provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

Nothing in this section shall relieve the Contractor from providing for public safety in conformance with the provisions
in Section 7-1.09, "Public Safety," of the Standard Specifications.
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ENGINEER'S ESTIMATE
04-1S1704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 032587 BIOLOGICAL MONITOR LS LUMP SUM

2 071325 TEMPORARY FENCE (TYPE ESA) M 190

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 032588  TEMPORARY PERIMETER BARRIER M 200

6 074032 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 1

7 074034 TEMPORARY COVER M2 200

8
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

9
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

10 120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 315

11
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 4

12
(S)

129000 TEMPORARY RAILING (TYPE K) M 100

13 129100 TEMPORARY CRASH CUSHION
MODULE

EA 11

14 150206 ABANDON CULVERT EA 1

15 150662 REMOVE METAL BEAM GUARD
RAILING

M 81

16 150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 210

17 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 110

18 150722 REMOVE PAVEMENT MARKER EA 31

19 150805 REMOVE CULVERT M 29

20 032589  REMOVE PLASTIC PIPE M 4
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ENGINEER'S ESTIMATE
04-1S1704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 750001 MISCELLANEOUS IRON AND STEEL KG 870

62
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

EA 70

63
(S-F)

839521 CABLE RAILING M 47

64
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 1

65 840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 420

66 850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 31

67 BLANK

68 120300 TEMPORARY PAVEMENT MARKER EA 31

69 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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